

THE CORPORATION OF TAY VALLEY TOWNSHIP  
REQUEST FOR TENDER

ALLAN'S MILL ROAD BRIDGE REHABILITATION

CONTRACT #2021-PW-003

ADDENDUM NO. 2

THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER PACKAGE AND  
SHALL FORM A PART OF THE CONTRACT DOCUMENTS

---

Date Issued: February 16, 2021  
Issued By: Amanda Mabo, Clerk

---

*Please note the following changes, corrections, additions, deletions, information and/or instructions in connection with the Tender Package. Failure to acknowledge receipt of this Addendum as per Part "A" – Information to Bidders may render your submission non-responsive.*

This addendum is to address the following clarification:

**Clarifications:**

***Part "B" – General Conditions, Item 7 Contract Time is amended to include:***

It is the intention of the contract that no in-water work or disturbance of fish habitat be permitted prior to July 16<sup>th</sup>, 2021. Work is therefore understood to generally be performed between July 16<sup>th</sup> and October 29<sup>th</sup>, 2021.

***Part "B" – General Conditions, Item 11 Maintenance of Traffic is amended to delete:***

"Only single-lane closures shall be permitted". It is intended to fully close Allan's Mill Road at the bridge site.

***Special Provision Item A8 – Traffic Control Signing is amended to include:***

For the purpose of this Special Provision, it is intended to close Allan's Mill Road on or after July 12<sup>th</sup>, 2021. The road will remain closed at the bridge site until work is Substantially Complete on or before October 29<sup>th</sup>, 2021.

***Special Provision Item A15 – Tremie Concrete is amended to include:***

Work under this item shall include localized removal of rocks and debris to permit placement of tremie concrete. At no time, shall the abutment stability be compromised by removals.

Although the work is identified as Tremie Concrete, it is intended to complete this work "in the dry" protected by Cofferdams.

**THE CORPORATION OF TAY VALLEY TOWNSHIP  
REQUEST FOR TENDER**

**ALLAN'S MILL ROAD BRIDGE REHABILITATION**

**CONTRACT #2021-PW-003**

**ADDENDUM NO. 2**

The RFT submission deadline remains the same and is not changed by Addendum No. 2.

End of Addendum No. 2

Amanda Mabo, Clerk  
[clerk@tayvalleytwp.ca](mailto:clerk@tayvalleytwp.ca)