

**THE CORPORATION OF TAY VALLEY TOWNSHIP
REQUEST FOR PROPOSAL
BUILDING CONDITION ASSESSMENTS
CONTRACT #2021-EC-001
ADDENDUM NO. 1**

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE PROPOSAL PACKAGE
AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Date Issued: June 29, 2021
Issued By: Amanda Mabo, Clerk

Please note the following changes, corrections, additions, deletions, information and/or instructions in connection with the Proposal Package. Failure to acknowledge receipt of this Addendum as per Part “A” – Information to Bidders may render your submission non-responsive.

This addendum is to address the following clarification:

Clarifications:

The RFT submission deadline remains the same and is not changed by Addendum No. 1.

Questions & Answers:

Q1: I have a question regarding your building list for CONTRACT #2021-EC-001, I only count 15 buildings, yet the RFP states 16 in the number. Could you please clarify the number of facilities for me?

A1: There are 15 buildings included in the RFP.

End of Addendum No. 1

Amanda Mabo, Clerk
clerk@tayvalleytp.ca