

THE CORPORATION OF TAY VALLEY TOWNSHIP  
REQUEST FOR PROPOSAL  
BUILDING CONDITION ASSESSMENTS  
CONTRACT #2021-EC-001  
ADDENDUM NO. 2

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE PROPOSAL PACKAGE  
AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

---

Date Issued: July 5, 2021  
Issued By: Amanda Mabo, Clerk

---

*Please note the following changes, corrections, additions, deletions, information and/or instructions in connection with the Proposal Package. Failure to acknowledge receipt of this Addendum as per Part "A" – Information to Bidders may render your submission non-responsive.*

This addendum is to address the following clarification:

**Clarifications:**

The RFP submission deadline remains the same and is not changed by Addendum No. 1.

**Questions & Answers:**

**Q1:** Can the deliverable dates for phase 1 and phase 2 be extended out a month each to end of September and end of December?

**A1:** The Deliverable dates for Phase 1 and Phase 2 have been amended to the following:

Phase 1: September 30, 2021

Phase 2: January 7, 2022.

End of Addendum No. 2

Amanda Mabo, Clerk  
[clerk@tayvalleytp.ca](mailto:clerk@tayvalleytp.ca)