

ADDENDUM NO. 1

THIS ADDENDUM SHALL BE INCORPORATED INTO THE TENDER PACKAGE AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Date Issued: April 8, 2021

Issued By: Amanda Mabo, Clerk

Please note the following changes, corrections, additions, deletions, information and/or instructions in connection with the Tender Package. Failure to acknowledge receipt of this Addendum as per Part "A" – Information to Bidders may render your submission non-responsive.

This addendum is to address the following clarification:

Clarifications:

The RFT submission deadline remains the same and is not changed by Addendum No. 1.

Questions & Answers:

Q1: Can the Township please provide a clear map location of the bridge site?

A1: Yes, please see attached location map.

Q2: Can the Township provide the latest plan, elevation, and cross-section drawings of the bridge structure (as-built or original design plus notes)

A2: Yes, please see attached general arrangement drawing from 2015.

Q3: For Construction Inspection roles, does the Township require a full-time inspector on site during the estimated 8-week schedule, or only part time? 40hrs vs 20hrs


A3: The Township requires part-time inspection, approximately 20hrs per week, depending on construction activities.

Q4: If the CI role is to only be part-time (20hrs per week), can the Township include an allowance of an extra 10hrs as contingency, or will the Township accept extra time on an hourly basis?

A4: Extra time will be on an hourly basis.

Attachments

1. Location Map



ADDENDUM NO. 1

2. General Arrangement Drawing (2015)

End of Addendum No. 1

Amanda Mabo, Clerk clerk@tayvalleytwp.ca



ADDENDUM NO. 1

Attachment 1 – Location Map:





ADDENDUM NO. 1

